SCHEDULE COF PAY | TEMS PAGE 1
CALL ORDER : 100 CONTRACT ID : R -24559-B
LETTI NG DATE : 05/20/03 10: 00 AM

I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENTS
1 105-06845 CONSTRUCTI ON ENG NEERI NG LuwP LuUwP
2 105-07038 FI ELD OFFI CE, A 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 201-52370 CLEARI NG RI GHT COF WAY LuUwP LuwP
5 202-02278 CURB, CONCRETE, REMOVE 405. 000 LFT
6 202-60820 SURFACE M LLI NG ASPHALT 2,023. 000 SYS
7 203-02000 EXCAVATI ON, COMMON 232. 000 CYs
8 211-07454 STRUCTURE BACKFI LL 100. 000 CYS
9 303-01180 COWPACTED AGGREGATE, NO. 53 52. 000 TON
10 304-07490 HVA PATCHI NG TYPE B 57. 000 TON
11 402-07433 HVA SURFACE, TYPE B 129. 000 TON
12 402-07438 HVA | NTERVEDI ATE, TYPE B 138. 000 TON
13 405-05517 ASPHALT FOR PRI ME COAT 00. 500 TON
14 406- 05520 ASPHALT FOR TACK COAT 00. 800 TON
15 604-06069 CURB RAMP, CONCRETE 35. 000 SYS
16 604-06070 S| DEWALK, CONCRETE 351. 000 SYS
17 605-06120 CURB, CONCRETE 695. 000 LFT
18 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, 6 I N 27.000 SYS
19 615-06490 R GHT OF WAY MARKER 4.000 EACH
20 621-06567 WATER 3. 000 MG
21 621-06574 SCDDI NG 673. 000 SYS
22 715-05149 PI PE, TYPE 2, Cl RCULAR, 12 IN. 693. 000 LFT
23 720-45015 I NLET, A8 3. 000 EACH
24 720- 45405 MANHOLE, B4 3. 000 EACH
25 801-06640 CONSTRUCTI ON SIGN, A 18. 000 EACH
26 801- 06645 CONSTRUCTION SIGN, B 4. 000 EACH
27 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
28 808-06703 LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN 270. 000 LFT

29 808-75245 LI NE, THERMOPLASTIC, SCOLID, YELLOW 4 IN 780. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 2
CALL ORDER : 168 CONTRACT ID : R -26399-B
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON STR NO 27-68-4034, CONTI NUOUS

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FI ELD OFFICE, B 13. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
4 201-52370 CLEARI NG RI GHT CF WAY LuUwP LuUwP
5 202-02240 PAVEMENT, REMOVE 2,601. 300 SYS
6 202-02241 GUARDRAI L, REMOVE 2,508. 700 LFT
7 202-02265 TREE, 48 IN., REMOVE 1. 000 EACH
8 202-02271 HEADWALL, REMOVE 57. 000 EACH
9 202-02272 PAVED SI DE DI TCH, REMOVE 165. 700 LFT
10 202-02278 CURB, CONCRETE, REMOVE 59. 100 LFT
11 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUwP LuUwP
12 202- 60820 SURFACE M LLI NG ASPHALT 1, 351. 500 SYS
13 202-60822 SURFACE M LLI NG PORTLAND CEMENT CONCRETE 165. 100 SYS
14 202-96133 Pl PE, REMOVE 42.700 LFT
15 203-02000 EXCAVATI ON, COMMON 6, 084. 100 CYs
16 203-02070 BORROW 7, 697. 600 CYS
17 205- 06937 TEMPORARY SI LT FENCE 1, 942. 000 LFT
18 206-51220 EXCAVATI ON, WVET 141. 000 CYs
19 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 74.000 CYs
20 211-06467 AGGREGATE FOR END BENT BACKFI LL 46. 400 CYS
21 211-07454 STRUCTURE BACKFI LL 98. 700 CYS
22 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 2,199. 400 TON
23 302-06464 SUBBASE FOR PCCP 106. 700 CYs
24 303-07449 COWPACTED AGGREGATE, NO. 73 473. 000 TON
25 311-06465 PCCP CRACKI NG AND SEATI NG 34, 388. 300 SYS
26 401-07320 QT QA-HWVA, 1, 64, SURFACE, 9.5 mm 1, 478. 900 TON
27 401-07322 QC/ QA-HWVA, 3, 64, SURFACE, 9.5 mm 3, 930. 000 TON
28 401-07389 QC/ QA-HMA, 1, 64, | NTERMVEDI ATE, 19.0 mm 3, 966. 100 TON
29 401-07392 QC/ QA-HMA, 3, 64, | NTERMVEDI ATE, 19.0 mm 10, 751. 100 TON
30 401-07424 QT QA-HWA, 3, 64, BASE, 19.0 nm 4,188. 700 TON
31 401-07429 QC QA-HWVA, 5, 76, | NTERMEDI ATE, C19 nm 2,548. 300 TON
32 406-05520 ASPHALT FOR TACK COAT 49. 520 TON
33 502-06627 PCCP, 6 IN. 714.700 SYS
34 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
35 601-01626 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 2 1. 000 EACH
36 601-01839 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 6 1. 000 EACH
37 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
38 601-06037 GUARDRAI L END TREATMENT, | 1. 000 EACH
39 601-07023 ENERGY ABSORBI NG TERM NAL, CZ, TL-2 2.000 EACH
40 601-94689 GUARDRAI L END TREATMENT, O©S 9. 000 EACH
41 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
42 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N. SPACI NG 2, 668. 750 LFT
43 602- 06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 542. 000 LFT
44 602-06729 BARRI ER DELI NEATOR 8. 000 EACH
45 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 24, 046. 000 LFT
46 607-06335 PAVED SI DE DI TCH, A 152. 600 LFT

47 610-05527 HVA FOR APPROACHES 1, 130. 900 TON



SCHEDULE OF PAY | TEMS PAGE 3
CALL ORDER : 168 CONTRACT ID : R -26399-B
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON STR NO 27-68-4034, CONTI NUOUS

48 610- 06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 IN. 426. 800 SYS
49 610-07486 HVA FOR APPROACHES, TYPE A 15. 000 TON
50 611-06497 MAI LBOX ASSEMBLY, SI NGLE 15. 000 EACH
51 611-06498 MAI LBOX ASSEMBLY, DOUBLE 3. 000 EACH
52 611-95023 MAI LBOX ASSEMBLY, RESET 3. 000 EACH
53 616-02320 GEOTEXTI LES 1, 271. 000 SYS
54 616- 06405 Rl PRAP, REVETMENT 790. 800 TON
55 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
56 621-01956 SEED M XTURE, LEGUME, 1 587. 800 LBS
57 621-02363 MULCHED SEEDI NG, T, CONVENTI ONAL M X 2,918. 000 SYS
58 621-06545 FERTI LI ZER 00. 330 TON
59 621-06548 SEED M XTURE, CV 30. 200 LBS
60 621-06559 MULCHED SEEDI NG, R 1, 738. 000 SYS
61 621-06565 MJULCHI NG MATERI AL 6. 200 TON
62 621-06567 WATER 13. 800 MG
63 621-06574 SCDDI NG 2,404.100 SYS
64 621-06575 SCDDI NG,  NURSERY 954. 000 SYS
65 621-52448 SI GN, DO NOT SPRAY 18. 000 EACH
66 622-98200 SIGN, DO NOT DI STURB 18. 000 EACH
67 701-90649 PI LE, STEEL SHELL, 0.203 IN., 14 IN 620. 000 LFT
68 702-51005 CONCRETE, A, SUBSTRUCTURE 80. 800 CYS
69 702-51015 CONCRETE, B, FOOTI NGS 35. 800 CYs
70 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 644. 000 LBS
71 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 136. 000 EACH
72 703-51030 REI NFORCI NG STEEL 16, 717. 000 LBS
73 703-51032 REI NFORCI NG STEEL, EPOXY COATED 53, 921. 000 LBS
74 703-90512 THREADED BAR SPLI CE 64. 000 EACH
75 703-97703 THREADED BAR SPLI CE, EPOXY COATED 392. 000 EACH
76 704-05892 CONCRETE, QC/ QA, SUPERSTRUCTURE 196. 900 CYS
77 704-51002 CONCRETE, C, SUPERSTRUCTURE 31. 400 CYs
78 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 4.000 EACH
79 706-51020 CONCRETE, C, RAILING 25. 900 CYS
80 707-05982 STRUCTURAL MEMBERS, CONCRETE I|-BEAM 1, 28 IN. X 12 IN. 1,174.500 LFT
81 709-51821 SURFACE SEAL LUWP LUWP
82 713-51820 TEMPORARY SUPPORT LUWP LUWP
83 715-01471 Pl PE END SECTI ON, PRECAST CONCRETE, 15 IN. 5. 000 EACH
84 715-01472 Pl PE END SECTI ON, PRECAST CONCRETE, 18 IN. 3. 000 EACH
85 715-01765 Pl PE END SECTI ON, PRECAST CONCRETE, 12 IN. 2. 000 EACH
86 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN 1. 000 EACH
87 715-05048 PIPE, TYPE 4, CIRCULAR 6 IN 1, 304. 000 LFT
88 715-05053 Pl PE, UNDERDRAI N QUTLET, 6 IN. 1, 234. 800 LFT
89 715-05169 PI PE, TYPE 3, Cl RCULAR, 15 IN. 66. 000 LFT
90 715-05173 PI PE, TYPE 3, CIRCULAR 24 IN 167. 300 LFT
91 715-05203 PIPE, TYPE 4, CIRCULAR 4 IN 25, 784. 000 LFT
92 715-05407 PI PE, END BENT DRAIN, 6 IN 160. 000 LFT
93 715-05595 Pl PE EXTENSI ON, Cl RCULAR, 15 IN. 62. 300 LFT

94 715-05596 PI PE EXTENSI ON, CI RCULAR, 18 IN. 9. 800 LFT



SCHEDULE OF PAY | TEMS PAGE 4
CALL ORDER : 168 CONTRACT ID : R -26399-B
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON STR NO 27-68-4034, CONTI NUOUS

95 715-05597 PI PE EXTENSI ON, CI RCULAR, 24 IN. 48. 200 LFT
96 715-05756 PI PE EXTENSI ON, CI RCULAR, 12 IN. 114.800 LFT
97 715-05889 Pl PE EXTENSI ON, CI RCULAR, 30 IN. 10. 000 LFT
98 715-06004 CONCRETE ANCHOR, 48 I N. 1. 000 EACH
99 715-06337 PI PE EXTENSI ON, CI RCULAR, 48 IN. 6. 600 LFT
100 715-46000 PIPE END SECTION, 12 IN. 33. 000 EACH
101 715-46005 PI PE END SECTION, 15 IN. 9. 000 EACH
102 715-46020 PI PE END SECTION, 24 IN. 4. 000 EACH
103 715-46030 PI PE END SECTION, 30 IN. 2.000 EACH
104 715-91361 PIPE, PVC, 6 IN. 4. 000 LFT
105 715-96389 PI PE END SECTI ON, PRECAST CONCRETE, 24 I N 6. 000 EACH
106 718-06528 OUTLET PROTECTOR, 1 4. 000 EACH
107 718-06529 QUTLET PROTECTOR, 2 57. 000 EACH
108 718-52610 AGGREGATE FOR UNDERDRAI NS 1, 152. 400 CYs
109 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LuUMP LuUMP
110 801-06203 TEMPORARY PAVEMENT MARKI NG, 4 IN. 3, 268. 000 LFT
111 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 12, 506. 000 LFT
112 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKI NG, REMOVABLE, 24 IN. 24.000 LFT
113 801-06640 CONSTRUCTI ON SIGN, A 49. 000 EACH
114 801-06645 CONSTRUCTI ON SIGN, B 4. 000 EACH
115 801-06710 FLASHI NG ARROW SI GN 150. 000 DAY
116 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP
117 801-07215 TEMPORARY CHANGEABLE MESSAGE SI GN 150. 000 DAY
118 801-97643 TEMPORARY BUZZ STRI PS 864. 000 LFT
119 802-76055 SIGN PCST, A 240. 000 LFT
120 802-91122 SI GN, GROUND MOUNTED, RESET 21.000 EACH
121 804-06725 DELI NEATOR WTH PCST, D1, 3 IN. DI A 21.000 EACH
122 804-76425 MARKER TYPE 3, (W9 R) WTH POST 1. 000 EACH
123 808-06703 LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN 33, 261. 200 LFT
124 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 220. 000 LFT
125 808-06713 LINE, PAINT, SCLID, WH TE, 4 IN. 1, 765. 000 LFT
126 808-06716 LI NE, REMOVE 1, 413. 000 LFT
127 808-75215 LI NE, THERMOPLASTIC, SOLID, WH TE, 12 IN 78.700 LFT
128 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 3, 267. 700 LFT
129 808-75245 LI NE, THERMOPLASTIC, SQLID, YELLOW 4 IN 3, 963. 300 LFT
130 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 17. 000 EACH

131 808-75998 SNOWPLOMABLE RAI SED PAVEMENT MARKER 301. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 5
CALL ORDER @ 172 CONTRACT ID : R -26401-B
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ROAD RECONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FI ELD OFFICE, B 16. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuUwP

4 201-52370 CLEARI NG RI GHT CF WAY LuwP LuUwP

5 202-02240 PAVEMENT, REMOVE 1, 113. 500 n

6 202-02241 GUARDRAI L, REMOVE 492.500 m

7 202-02265 TREE, 1220 mm REMOVE 2. 000 EACH

8 202-02270 TREE, 1520 mm REMOVE 3. 000 EACH

9 202-02271 HEADWALL, REMOVE 21. 000 EACH
10 202-02278 CURB, CONCRETE, REMOVE 312. 000 m
11 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUwP LuwP
12 202-51330 PRESENT STRUCTURE, REMOVE LuUwP LuUwP
13 202-51330 PRESENT STRUCTURE, REMOVE LuUwP LuwP
14 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
15 202-52710 S| DEWALK, CONCRETE, REMOVE 188. 800 n
16 202-60820 SURFACE M LLI NG ASPHALT 12, 527. 000 114
17 203- 02000 EXCAVATI ON, COVMON 1, 000. 000 ns
18 203-02070 BORROW 4,118. 000 nB8
19 205-06932 TEMPORARY CHECK DAM STRAW BALES 534. 200 m
20 205-06937 TEMPORARY SI LT FENCE 652. 000 m
21 211-07454 STRUCTURE BACKFI LL 3. 000 ns
22 303-52308 COVPACTED AGGREGATE, O 53 4,732.000 My
23 303-94433 AGCREGATE, 12 442.000 nB8
24 304-07490 HVA PATCH NG TYPE B 2,210. 000 My
25 304-07508 W DENI NG WTH QC/ QA-HWVA, 2, 64, BASE, 25 mm 11, 174. 000 My
26 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
27 401-07321 QC/ QA-HWVA, 2, 64, SURFACE, 9.5 mm 10, 859. 400 My
28 401-07371 QC/ QA-HMA, 2. 64, | NTERMVEDI ATE, 12.5 mm 15, 752. 700 My
29 402-07441 HVA BASE, TYPE B 576. 800 My
30 405-05518 ASPHALT FOR PRI ME COAT 23, 941. 600 n
31 406-05521 ASPHALT FOR TACK COAT 186, 327. 200 n
32 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
33 601-06854 GUARDRAI L, W BEAM NESTED 2. 000 EACH
34 601-94689 GUARDRAI L END TREATMENT, O©S 5. 000 EACH
35 601-99105 GUARDRAI L, W BEAM 1. 905 m SPACI NG 263. 800 m
36 604-02007 S| DEWALK, CONCRETE, RECONSTRUCT 154. 100 114
37 605-06120 CURB, CONCRETE 1, 522. 000 m
38 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 5, 190. 000 m
39 610-07487 HVA FOR APPROACHES, TYPE B 575. 000 My
40 611-06497 MAI LBOX ASSEMBLY, SI NGLE 24. 000 EACH
41 611-95728 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 200 mm 114. 800 114
42 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 6. 000 EACH
43 615- 06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
44 616- 02320 GEOTEXTI LES 671. 000 n
45 616- 06405 Rl PRAP, REVETMENT 613. 900 My
46 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 6. 000 EACH
47 621-01660 MJULCHED SEEDI NG, LEGUME, 2 1, 943. 000 n



SCHEDULE OF PAY | TEMS PAGE 6
CALL ORDER @ 172 CONTRACT ID : R -26401-B
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ROAD RECONSTRUCTI ON

48 621-02363 MULCHED SEEDI NG T, CONVENTI ONAL M X 5, 811. 000 n
49 621-06548 SEED M XTURE, CV 1. 000 kg
50 621-06559 MULCHED SEEDI NG, R 58, 106. 000 114
51 621-06560 MULCHED SEEDI NG, U 5, 811. 000 114
52 621-06570 TOP SAL 30. 700 nB
53 621-06574 SODDI NG 52. 000 n
54 621-52448 SI GN, DO NOT SPRAY 12. 000 EACH
55 622-98200 SI GN, DO NOT DI STURB 12. 000 EACH
56 714-01634 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 2100 nmm x 1200 nmm 2.000 m
57 714-02544 W NGWALL, PRECAST CONCRETE 4.000 EACH
58 714-26703 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 1800 mm x 1200 mm 17.080 m
59 714-26724 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3600 mm x 1200 nmm 18. 290 m
60 714-26725 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3600 mm x 1800 mm 18. 290 m
61 715-05119 PIPE, TYPE 1, CIRCULAR 375 nm 26. 900 m

62 715-05121 PIPE, TYPE 1, ClRCULAR 450 nm 2.900 m

63 715-05123 PI PE, TYPE 1, Cl RCULAR, 600 mm 4. 300 m

64 715-05171 PI PE, TYPE 3, Cl RCULAR, 450 mm 1. 200 m

65 715-05173 PI PE, TYPE 3, ClIRCULAR, 600 nm 14. 100 m

66 715-05243 PIPE, TYPE 1, DEFORMED, M N. AREA 0.95 n® 4.900 m

67 715-05252 PI PE, TYPE 1, DEFCRVED, M N. AREA 1.90 nR 4. 300 m

68 715-06054 Pl PE, DRAI NTILE, CLASS EXTRA QUALITY, 300 mm 30. 000 m

69 715-06629 PI PE END SECTION, M N. AREA 0.95 n® 2.000 EACH
70 715-06847 PI PE END SECTION, MN. AREA 1.9 n® 2.000 EACH
71 715-35000 Pl PE, DRAI NTILE, CLASS EXTRA QUALITY, 150 mm 40. 000 m

72 715-35005 Pl PE, DRAI NTILE, CLASS EXTRA QUALITY, 200 mm 40. 000 m

73 715-35010 Pl PE, DRAINTILE, CLASS EXTRA QUALITY, 250 nm 40. 000 m

74 715-46005 PI PE END SECTI ON, 375 nm 11. 000 EACH
75 715-46010 PI PE END SECTI ON, 450 mm 3. 000 EACH
76 715-46020 PI PE END SECTI ON, 600 mm 9. 000 EACH
77 715-90325 PI PE END SECTI ON, 250 nm 1. 000 EACH
78 715-92874 Pl PE ENCASEMENT 19. 600 m

79 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2. 000 EACH
80 801-06203 TEMPORARY PAVEMENT MARKI NG 100 mm 1, 135. 000 m

81 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 1, 135. 000 m

82 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19. 000 EACH
83 801-06640 CONSTRUCTI ON SIGN, A 44.000 EACH
84 801-06710 FLASHI NG ARROW SI GN 300. 000 DAY
85 801-06775 MAI NTAI NI NG TRAFFI C LuwP LuwP
86 801-07118 BARRI CADE, I11-A 12. 000 m

87 801-07119 BARRI CADE, II11-B 4.000 m

88 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2. 03 mm 1. 490 114
89 802-76055 SI GN POST, A 17. 200 m

90 802-76055 SI GN PCST, A 34. 000 m

91 802-96915 SI GN, RELOCATE LUWP LUWP
92 804-06725 DELI NEATOR W TH PCST, D1, 75 mm 30. 000 EACH
93 808-06712 LI NE, PAINT, BROKEN, YELLOW 100 mm 2, 200. 000 m

94 808-06713 LINE, PAINT, SCLID, WH TE, 100 nmm 21, 560. 000 m



SCHEDULE OF PAY | TEMS PAGE 7
CALL ORDER @ 172 CONTRACT ID : R -26401-B

LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ROAD RECONSTRUCTI ON

95 808-06714 LINE, PAINT, SCLID, YELLON 100 mm 9, 450. 000 m
96 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 nm 14. 400 m
97 808-75998 SNOWPLOWABLE RAI SED PAVEMENT MARKER 750. 000 EA



SCHEDULE OF PAY | TEMS PAGE 8
CALL ORDER : 184 CONTRACT ID : R -26444-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 PARKI NG AREA RECONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FI ELD OFFICE, B 9. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuwP
4 201-52370 CLEARI NG RI GHT CF WAY LuUwP LuUwP
5 202-02272 PAVED SI DE DI TCH, REMOVE 3. 400 LFT
6 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
7 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
8 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
9 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
10 202-52710 S| DEWALK, CONCRETE, REMOVE 4.500 SYS
11 202- 60820 SURFACE M LLI NG ASPHALT 224.000 SYS
12 202-96133 Pl PE, REMOVE 30. 000 LFT
13 203- 02000 EXCAVATI ON, COVMON 1, 996. 000 CYS
14 203-02010 EXCAVATI ON, ROCK 4.000 CYs
15 203-02070 BORROW 50. 000 CYs
16 203-02080 LI NEAR GRADI NG 00. 274 M LE
17 203-91878 LI NEAR DI TCH GRADI NG 150. 000 LFT
18 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 20. 000 TON
19 205-06932 TEMPORARY CHECK DAM STRAW BALES 207. 000 LFT
20 205-06937 TEMPORARY SI LT FENCE 944. 000 LFT
21 210-06317 PATCH 1.700 SFT
22 211-02060 B BORROW FOR STRUCTURE BACKFI LL 88. 000 CYs
23 303-52308 COVPACTED AGGREGATE, O 53 4, 239. 000 TON
24 305-05204 HVA FOR PATCHI NG 3. 000 TON
25 402-07433 HVA SURFACE, TYPE B 1, 792. 500 TON
26 402-07441 HVA BASE, TYPE B 2, 050. 000 TON
27 406- 05520 ASPHALT FOR TACK COAT 3.700 TON
28 603-01984 Bl CYCLE GATE 2. 000 EACH
29 603-97461 TEMPORARY FENCE 1, 000. 000 LFT
30 604-06070 S| DEWALK, CONCRETE 479. 000 SYS
31 605-03652 CURB, LI MESTONE 150. 000 LFT
32 605-06120 CURB, CONCRETE 984. 000 LFT
33 615-06496 PARKI NG BARRI ER 170. 000 EACH
34 616-02320 GEOTEXTI LES 49. 000 SYS
35 616-03144 ROCKS, LARCE LUWP LUWP
36 616-06451 Rl PRAP, UNI FORM 17. 000 TON
37 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
38 621-02770 ERCSI ON CONTROL BLANKET 231. 000 SYS
39 621-06560 MJULCHED SEEDI NG U 22, 491. 000 SYS
40 621-06575 SODDI NG, NURSERY 358. 000 SYS
41 702-90915 CONCRETE, A 5. 600 CYS
42 714-02401 RETAI NI NG WALL 195. 000 LFT
43 714-02930 HEADWAL L 2.000 EACH
44 715-01354 CLEAN EXI STI NG PI PE 20. 000 LFT
45 715-01432 Pl PE, RElI NFORCED CONCRETE, 48 IN 88. 000 LFT
46 715-01471 Pl PE END SECTI ON, PRECAST CONCRETE, 15 IN. 2. 000 EACH

47 715-01765 PI PE END SECTI ON, PRECAST CONCRETE, 12 IN. 5. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 9
CALL ORDER : 184 CONTRACT ID : R -26444-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 PARKI NG AREA RECONSTRUCTI ON

48 715-04612 PI PE 163. 000 LFT
49 715-05203 PIPE, TYPE 4, CIRCULAR 4 IN 125. 000 LFT
50 715-05708 Pl PE, REI NFORCED CONCRETE, 11, DO0.3=50, 15 IN 94. 000 LFT
51 715-41065 PI PE, REI NFORCED CONCRETE, 111, 24 IN. 35. 000 LFT
52 715-92037 PIPE, PVC, 4 IN 35. 000 LFT
53 715-96389 PI PE END SECTI ON, PRECAST CONCRETE, 24 IN. 2.000 EACH
54 718-06531 QUTLET PROTECTOR, 3 3. 000 EACH
55 718-52610 AGGREGATE FOR UNDERDRAI NS 4.000 CYS
56 720-07309 TRENCH DRAI N 9. 000 LFT
57 720-07309 TRENCH DRAI N 5. 000 LFT
58 720-45275 PI PE CATCH BASIN, 24 |IN. 1. 000 EACH
59 801-04308 ROAD CLOSURE SI GN ASSEMBLY 5. 000 EACH
60 801-06640 CONSTRUCTI ON SI GN, A 5. 000 EACH
61 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
62 801-07119 BARRI CADE, I11-B 120. 000 LFT
63 802-03896 BOLLARD 227.000 EACH
64 802-03896 BOLLARD 1. 000 EACH
65 802-07060 SI GN, SHEET, RELOCATE 3. 000 EACH
66 802-99058 SHEET SI GN, | NSTALL 8. 000 EACH
67 808-06713 LI NE, PAINT, SOLID, VHITE, 4 IN. 2, 940. 000 LFT

68 808-97222 PAVEMENT MESSAGE MARKI NGS, PAI NT, HANDI CAP SYMBOL 12. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 10
CALL ORDER : 194 CONTRACT ID : R -26459-B
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE, BRI DGE DECK PATCH NG AND BRI DGE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FI ELD OFFICE, B 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuUwP
4 202-02240 PAVEMENT, REMOVE 1,111. 000 SYS
5 202-60820 SURFACE M LLI NG ASPHALT 153, 250. 000 SYS
6 202-93741 GUARD RAI L END TREATMENT, REMOVE 18. 000 EACH
7 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 4.000 EACH
8 208-51500 RESHAPE SPI LL SLOPES LuUwP LuwP
9 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 301. 000 TON
10 304-07491 HVA PATCHI NG TYPE C 215. 460 TON
11 401-07337 QT QA-HMA, 5, 76, SURFACE, 9.5 mm 12, 660. 000 TON
12 406- 05520 ASPHALT FOR TACK COAT 38. 560 TON
13 601- 03464 GUARDRAI L, STEEL CURVED TERM NAL END SECTI ON 2. 000 EACH
14 601-06233 | MPACT ATTENUATOR, ED, W, TL-3 4.000 EACH
15 601-94689 GUARDRAI L END TREATMENT, O©S 10. 000 EACH
16 601-94690 GUARDRAI L END TREATMENT, M5 4.000 EACH
17 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N. SPACI NG 500. 000 LFT
18 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 1, 600. 000 LFT
19 602-06646 TEMPORARY CONCRETE BARRI ER 700. 000 LFT
20 605-06105 CURB, | NTEGRAL, CONCRETE, MODI FI ED 151. 100 LFT
21 605-92578 CURB WALK, CONCRETE 3. 800 SYS
22 608-04395 AGCREGATE FOR SHOULDER DRAI NS 209. 000 TON
23 610-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 10 IN. 891. 000 SYS
24 610-07488 HVA FOR APPROACHES, TYPE C 144. 000 TON
25 616-02320 GEOTEXTI LES 474.000 SYS
26 616-06405 Rl PRAP, REVETMENT 320. 000 TON
27 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
28 621-06559 MULCHED SEEDI NG, R 5, 400. 000 SYS
29 703-51030 REI NFORClI NG STEEL 21, 246. 000 LBS
30 703-90512 THREADED BAR SPLI CE 112. 000 EACH
31 715-05048 PIPE, TYPE 4, CIRCULAR 6 IN 191. 000 LFT
32 715-05053 Pl PE, UNDERDRAI N QUTLET, 6 IN. 975. 000 LFT
33 715-05219 PIPE, TYPE 5, CI RCULAR, 18 IN. 9. 000 LFT
34 715-26764 GRATED BOX END SECTION, 11, 10:1, 18 IN 1. 000 EACH
35 718-06531 QUTLET PROTECTOR, 3 39. 000 EACH
36 718-52610 AGGREGATE FOR UNDERDRAI NS 109. 000 CYS
37 722-97116 BRI DGE DECK OVERLAY PATCHI NG 1, 040. 000 SFT
38 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 2. 000 EACH
39 801-06203 TEMPORARY PAVEMENT MARKI NG 4 IN. 5, 304. 000 LFT
40 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 19, 892. 000 LFT
41 801-06640 CONSTRUCTI ON SIGN, A 30. 000 EACH
42 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
43 801-06710 FLASHI NG ARROW SI GN 60. 000 DAY
44 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
45 802-03821 SI GN, SHEET W TH LEGEND 12. 000 EACH
46 805-05905 ATR STATI ON- 4 LANE . 000 EACH

1
47 808-03631 LI NE, EPOXY, SCLID, WHTE, 4 IN. 584. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 11
CALL ORDER : 194 CONTRACT ID : R -26459-B
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE, BRI DGE DECK PATCH NG AND BRI DGE

48 808-03632 LI NE, EPOXY, SCLID, YELLOWN 4 IN. 584. 000 LFT
49 808-06702 LI NE, THERMOPLASTIC, BROKEN, WHI TE, 5 IN 13, 671. 000 LFT
50 808-06703 LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN 52, 579. 000 LFT
51 808-06716 LI NE, REMOVE 6, 110. 000 LFT
52 808-74811 LI NE, EPOXY, BROKEN, WHI TE, 5 IN. 146. 000 LFT
53 808-75245 LI NE, THERMOPLASTIC, SQLID, YELLOW 4 IN 52,579. 000 LFT

54 808-75996 SNOAWPLOMABLE RAI SED PAVEMENT MARKER, REMOVE 624. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 12
CALL ORDER : 462 CONTRACT ID : B -25858-B
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FI ELD OFFI CE, A 9. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP

4 202-02240 PAVEMENT, REMOVE 430. 000 114

5 202-02241 GUARDRAI L, REMOVE 122. 000 m

6 202-51133 RAI LI NG REMOVE 291. 000 m

7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUwP LuUwP

8 202-51822 BRI DGE DECK OVERLAY, REMOVE 972. 200 114

9 202-60820 SURFACE M LLI NG ASPHALT 282. 200 n
10 202-60822 SURFACE M LLI NG PORTLAND CEMENT CONCRETE 972. 200 n
11 203- 02000 EXCAVATI ON, COVMON 204. 000 ns
12 213-52830 FLOMBLE MORTAR 200. 900 ns
13 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 532. 800 My
14 406- 05521 ASPHALT FOR TACK COAT 1, 445. 000 n
15 502-06329 PCCP, 300 nm 329. 400 n
16 503- 05240 D-1 CONTRACTI ON JO NT 295. 000 m
17 503-05310 TERM NAL JO NT 14. 600 m
18 507-07505 RETROFI T LOAD TRANSFER 24. 000 EACH
19 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
20 601-04746 ENERGY ABSCRBI NG TERM NAL, CZ 2. 000 EACH
21 601-07607 I MPACT ATTENUATOR 1. 000 EACH
22 601-99105 GUARDRAI L, W BEAM 1. 905 m SPACI NG 91. 440 m
23 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 192. 000 m
24 602- 06646 TEMPORARY CONCRETE BARRI ER 134. 100 m
25 602-06729 BARRI ER DELI NEATCR 32. 000 EACH
26 610-05527 HVA FOR APPROACHES 413. 900 My
27 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 126. 200 n
28 619-95315 CLEAN AND PAI NT BEARI NG ASSEMBLI ES LuUwP LuwP
29 619-98427 CLEAN DRAI NS 54. 000 EACH
30 702-51100 DRAI'N PI PE, CAST I RON, 150 nm 564. 000 kg
31 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 255. 000 kg
32 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 1, 632. 000 EACH
33 702-93722 CONCRETE, C 21. 300 ns
34 703-51030 REI NFORCI NG STEEL 1, 718. 000 kg
35 703-51032 REI NFORCI NG STEEL, EPOXY COATED 30, 396. 000 kg
36 704-05892 CONCRETE, QC/ QA, SUPERSTRUCTURE 114. 600 ns
37 706-06339 RAI LI NG PF-1 312. 000 m
38 706-06351 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TPF-1 4.000 EACH
39 706-51020 CONCRETE, C, RAILING 73. 000 nB8
40 708-51813 PNEUVATI CALLY PLACED MORTAR 178. 000 n
41 708-51814 WELDED STEEL W RE FABRI C 169. 000 114
42 709-51821 SURFACE SEAL LuUwP LuUwP
43 711-01786 STRUCTURAL STEEL DRI LLING 25 nmm DI A. HOLE 216. 000 EACH
44 711-51035 STRUCTURAL STEEL 4, 335. 000 kg
45 711-51877 JACKI NG AND SUPPORTI NG BEAMS LuUwP LuUwP
46 711-96800 STUD SHEAR CONNECTOR 1, 530. 000 EACH

47 722-51842 BRI DGE DECK OVERLAY 1, 154. 000 ng



SCHEDULE OF PAY | TEMS PAGE 13
CALL ORDER : 462 CONTRACT ID : B -25858-B
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 10. 600 nB
49 722-51852 BRI DGE DECK PATCHI NG, PARTI AL DEPTH 146. 000 ng
50 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 460. 000 m
51 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 22.000 m
52 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 11.000 m
53 726-92406 BEARI NG ASSEMBLY, ELASTOVERI C 18. 000 EACH
54 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LUMP LUMP
55 801-06203 TEMPORARY PAVEMENT MARKI NG, 100 mm 766. 600 m
56 801-06207 TEMPORARY PAVEMENT MARKI NG, REMOVABLE, 100 mm 1, 666. 600 m
57 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG, REMOVABLE, 600 mm 7.300 m
58 801-06640 CONSTRUCTI ON SIGN, A 27.000 EACH
59 801-06645 CONSTRUCTI ON SIGN, B 1. 000 EACH
60 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP
61 801-07119 BARRI CADE, 111-B 7.200 m
62 805-01652 WRE, NO 4 COPPER, IN CONDU T, BRIDGE, 1/C 660. 000 m
63 805-06592 CONDUI T, STEEL, GALVAN ZED, 50mm 210. 000 m
64 805-86810 SERVI CE PO NT, 11 1. 000 EACH
65 805-86930 I NSULATI NG LI NK, NOT WATERPROCFED 24.000 EACH
66 805-86935 I NSULATI NG LI NK, WATERPROOFED 8. 000 EACH
67 805-86955 CABLE DUCT MARKER 4. 000 EACH
68 805-98335 WRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 100. 000 m
69 805-98336 WRE, NO 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 36. 000 m
70 807-04309 PORTABLE TOWER LI GHTI NG DRI VE SYSTEM 1.000 EACH
71 807-07703 H GH MAST TONER 2.000 EACH
72 807-78590 HANDHOLE 6. 000 EACH
73 807-86665 LUM NAI RE, HI GH MAST, 1000 WATT, HI GH PRESSURE SCDI UM 8. 000 EACH
74 807-86830 CONCRETE FOUNDATI ON W TH GROUNDI NG, 1220 nm DIA. X 6100 nm 2.000 EACH
75 807-86920 MULTI PLE COMPRESSI ON FI TTI NG NOT WATERPROCFED 2.000 EACH
76 807-86950 SI GN, UNDERPASS, AND ROADWAY LI GHTI NG LOCATI ON 2.000 EACH
77 808-06712 LI NE, PAINT, BROKEN, YELLOW 100 nm 110. 800 m
78 808-06713 LINE, PAINT, SCLID, WH TE, 100 nmm 886. 600 m
79 808-06714 LINE, PAINT, SCLID, YELLOW 100 mm 443. 300 m
80 808-06716 LI NE, REMOVE 959. 800 m
81 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 27.000 EACH

82 808-75998 SNOWPLOWABLE RAI SED PAVEMENT NMARKER 27.000 EACH



SCHEDULE OF PAY | TEMS PAGE 14
CALL ORDER : 474 CONTRACT ID : B -26333-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FI ELD OFFI CE, A 12. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuwP

4 201-52370 CLEARI NG RI GHT CF WAY LuwP LuUwP

5 202-02240 PAVEMENT, REMOVE 227.100 n

6 202-02241 GUARDRAI L, REMOVE 123. 300 m

7 202-02272 PAVED SI DE DI TCH, REMOVE 18. 400 m

8 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuwP LuUwP

9 202-60820 SURFACE M LLI NG ASPHALT 674. 000 n
10 205-06937 TEMPORARY SI LT FENCE 250. 000 m
11 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 203. 000 ns
12 211-07454 STRUCTURE BACKFI LL 123. 000 ns
13 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 602. 000 My
14 303-07449 COVMPACTED AGGREGATE, NO 73 175. 000 My
15 406- 05521 ASPHALT FOR TACK COAT 3, 900. 000 n
16 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 4.000 EACH
17 601-01701 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 2 1. 000 EACH
18 601-01848 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 5 1. 000 EACH
19 601-02103 GUARDRAI L, W BEAM SHOP CURVED, 1.905 m SPACI NG 34. 300 m
20 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 2. 000 EACH
21 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 1. 000 EACH
22 601-94689 GUARDRAI L END TREATMENT, O©S 2.000 EACH
23 601-99105 GUARDRAI L, W BEAM 1. 905 m SPACI NG 24. 800 m
24 602- 06639 TEMPORARY CONCRETE BARRI ER, ANCHCRED 119. 000 m
25 602-06729 BARRI ER DELI NEATCR 14. 000 EACH
26 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 287.700 n
27 610-07487 HVA FOR APPROACHES, TYPE B 855. 000 My
28 616-02320 GEOTEXTI LES 65. 000 114
29 616-06405 Rl PRAP, REVETMENT 274.000 My
30 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
31 621-06559 MJULCHED SEEDI NG R 1, 000. 000 n
32 702-51005 CONCRETE, A, SUBSTRUCTURE 117.700 ns
33 702-51015 CONCRETE, B, FOOTI NGS 17.100 ns
34 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 72.000 EACH
35 703-01540 THREADED TI E BAR ASSEMBLY 159. 000 EACH
36 703-51030 REI NFORClI NG STEEL 34, 401. 000 kg
37 703-51032 RElI NFORCI NG STEEL, EPOXY COATED 20, 895. 000 kg
38 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 143. 000 EACH
39 704-05892 CONCRETE, QC/ QA, SUPERSTRUCTURE 295. 800 nB8
40 706-05733 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC 2.000 EACH
41 706-51020 CONCRETE, C, RAILING 16. 400 ns
42 709-51821 SURFACE SEAL LuwP LuwP
43 711-05778 JACKI NG AND SUPPCRTI NG LUWP LUWP
44 715- 05756 PI PE EXTENSI ON, ClI RCULAR, 300 nm 3. 000 m
45 715-46000 PI PE END SECTI ON, 300 mm 1. 000 EACH
46 729-51875 CONCRETE, A, PATCHI NG 2. 000 114
47 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 1, 594. 000 m



SCHEDULE OF PAY | TEMS PAGE 15
CALL ORDER : 474 CONTRACT ID : B -26333-A
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 801-06640 CONSTRUCTI ON SIGN, A 22.000 EACH
49 801-06645 CONSTRUCTI ON SIGN, B 2.000 EACH
50 801-06710 FLASHI NG ARROW SI GN 180. 000 DAY
51 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP
52 808-06712 LI NE, PAINT, BROKEN, YELLOW 100 nm 47.000 m

53 808-06713 LINE, PAINT, SCLID, WH TE, 100 nm 500. 000 m

54 808-06714 LINE, PAINT, SCLID, YELLOW 100 mm 228. 000 m

55 808-06716 LI NE, REMOVE 774.000 m

56 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 28. 000 EACH

57 808-75998 SNOWPLOWABLE RAI SED PAVEMENT NMARKER 28. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 16
CALL ORDER : 514 CONTRACT ID : B -26723-D
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FI ELD OFFI CE, A 4.000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuwP
4 202-60820 SURFACE M LLI NG ASPHALT 80. 000 SYS
5 402-07432 HVA SURFACE, TYPE A 4.400 TON
6 601-90027 GUARD RAI L, WOOD BEAM 46. 000 LFT
7 619-05926 ENVI RONMVENTAL CONTRCL LuUwP LuwP
8 708-51813 PNEUVATI CALLY PLACED MORTAR 970. 000 SFT
9 709-51821 SURFACE SEAL LUWP LUWP
10 709-51821 SURFACE SEAL LUWP LUWP
11 710- 02003 REPQO NTI NG MASONRY | N STRUCTURES, MODI FI ED 202. 500 SFT
12 720- 45075 I NLET, R13 1. 000 EACH
13 722-07669 SANDBLASTI NG AND CLEANI NG LuUwP LuwP
14 722-97116 BRI DGE DECK OVERLAY PATCHI NG 15. 000 SFT
15 724-51881 STRUCTURAL EXPANSI ON JO NT, BS2 180. 000 LFT
16 724-51885 STRUCTURAL EXPANSI ON JO NT, BS6 60. 000 LFT
17 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
18 801-06640 CONSTRUCTI ON SIGN, A 4.000 EACH
19 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

20 801-07119 BARRI CADE, II11-B 182. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 17
CALL ORDER : 676 CONTRACT ID : B -26890-B
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 NEW BRI DGE - STR NO | -70-69-8516, CAST | N PLACE CONTI NUOUS

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07570 FI ELD OFFI CE 20. 000 MOS
3 108-01614 PARTNERI NG OVERHEAD LuUwP LuwP
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuUwP
5 203-02000 EXCAVATI ON, COMMON 14, 107. 000 CYs
6 203-02070 BORROW 113, 235. 000 CYs
7 205-06930 SPLASHPAD, RI PRAP 15. 000 TON
8 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 43. 000 TON
9 205-06938 TEMPORARY SLOPE DRAIN 608. 000 LFT
10 206-51215 EXCAVATI ON, X 180. 000 CYs
11 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 3, 891. 000 CYS
12 207-07498 SUBGRADE TREATMENT, TYPE A 9, 476. 000 SYS
13 211-02050 B BORROW 36, 902. 000 CYS
14 211-04712 BACKFI LL 273.500 CYs
15 211-06467 AGCREGATE FOR END BENT BACKFI LL 538. 000 CYs
16 211-07454 STRUCTURE BACKFI LL 42, 880. 000 CYS
17 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 270. 050 TON
18 303-07449 COVMPACTED AGGREGATE, NO 73 362. 000 TON
19 401-07330 QC/ QA-HWA, 5, 70, SURFACE, 9.5 mm 1, 244. 000 TON
20 401-07400 QC/ QA-HMA, 5, 70, | NTERMVEDI ATE, 19.0 mm 1, 303. 000 TON
21 401-07410 QC/ QA-HMA, 5, 64, BASE, 25.0 mm 5,472. 000 TON
22 503-05310 TERM NAL JO NT 256. 000 LFT
23 601-07024 ENERGY ABSORBI NG TERM NAL, CZ, TL-3 3. 000 EACH
24 602-06729 BARRI ER DELI NEATCR 134. 000 EACH
25 607-06370 PAVED SI DE DI TCH, H 326. 000 LFT
26 610-06262 REI NFORCED CONCRETE BRI DGE APPROACH, 14 IN. 623. 000 SYS
27 616-02320 GEOTEXTI LES 945. 000 SYS
28 616-05688 Rl PRAP, CLASS 1 10. 000 TON
29 616-05689 Rl PRAP, CLASS 2 1, 015. 000 TON
30 616-06405 Rl PRAP, REVETMENT 16. 000 TON
31 616-51367 SLOPEWALL, CONCRETE, 4 IN. 188. 000 SYS
32 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 4.000 EACH
33 621-02770 ERCSI ON CONTROL BLANKET 1, 480. 000 SYS
34 621-06545 FERTI LI ZER 5.100 TON
35 621-06548 SEED M XTURE, CV 104. 000 LBS
36 621-06554 SEED M XTURE, U 1, 592. 000 LBS
37 621-06555 SEED M XTURE, P 260. 000 LBS
38 621-06565 MULCHI NG MATERI AL 20. 900 TON
39 621-06567 WATER 12. 600 MG
40 621-06570 TOP SAL 8, 561. 000 CYs
41 621-06574 SCODDI NG 3, 191. 000 SYS
42 701-06011 DYNAM C PI LE LOAD TEST 8. 000 EACH
43 701-06012 TEST PILE, RESTRI KE 8. 000 EACH
44 701-06027 TEST PI LE 8. 000 EACH
45 701-91792 PILE TI P, STEEL H 166. 000 EACH
46 701-93575 PILE, STEEL H HP 14 X 73 6, 995. 000 LFT

47 702-51005 CONCRETE, A, SUBSTRUCTURE 443. 000 CYs



SCHEDULE OF PAY | TEMS PAGE 18
CALL ORDER : 676 CONTRACT ID : B -26890-B
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 NEW BRI DGE - STR NO | -70-69-8516, CAST | N PLACE CONTI NUOUS

48 702-51015 CONCRETE, B, FOOTI NGS 1, 498. 700 CYs
49 702-92857 CONCRETE, C, SUBSTRUCTURE 502. 800 CYs
50 703-51030 REI NFORClI NG STEEL 873, 146. 000 LBS
51 703-51032 REI NFORCI NG STEEL, EPOXY COATED 1, 349, 613. 000 LBS
52 704-51006 CONCRETE, C, SUPERSTRUCTURE, MODI Fl ED 10, 294. 000 CYs
53 704-51006 CONCRETE, C, SUPERSTRUCTURE, MODI Fl ED 102. 000 CYs
54 706-51020 CONCRETE, C, RAILING 558. 000 CYS
55 706-92556 STRUCTURAL STEEL RAI LI NG 4,984. 000 LFT
56 707-01065 POST- TENSI ONI NG LUWP LUWP
57 707-01065 POST- TENSI ONI NG LUWP LUWP
58 707-01065 POST- TENSI ONI NG LuUwP LuUwP
59 709-07733 ANTI - GRAFFI TI COAT LuUwP LuwP
60 709-07733 ANTI - GRAFFI TI COAT LuUwP LuUwP
61 709-07733 ANTI - GRAFFI TI  COAT LUWP LUWP
62 709-51821 SURFACE SEAL LUWP LUWP
63 709-51821 SURFACE SEAL LuUwP LuwP
64 709-51821 SURFACE SEAL LuUwP LuUwP
65 714-06660 W NGWALL 31. 000 SYS
66 714-26702 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 6 FT. X 3 FT. 438. 000 LFT
67 714-26717 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 5 FT. 704. 000 LFT
68 714-44240 CONCRETE, A, STRUCTURES 3. 000 CYS
69 715-05048 PIPE, TYPE 4, CIRCULAR 6 IN 5, 190. 000 LFT
70 715-05053 Pl PE, UNDERDRAI N OQUTLET, 6 IN. 634. 000 LFT
71 715-05127 PI PE, TYPE 1, CURCULAR, 42 IN. 332. 000 LFT
72 715-05152 PI PE, TYPE 2, Cl RCULAR, 18 IN. 1, 848. 000 LFT
73 715-05407 PI PE, END BENT DRAIN, 6 IN 360. 000 LFT
74 715-05842 CONCRETE ANCHOR, 42 I N 1. 000 EACH
75 718-06528 QUTLET PROTECTOR, 1 1. 000 EACH
76 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 3, 300. 000 LFT
77 718-52610 AGCREGATE FOR UNDERDRAI NS 571. 000 CYs
78 718-99153 GEOTEXTI LES FOR UNDERDRAI N 5, 402. 000 SYS
79 720-44000 CASTI NG ADJUST TO GRADE 3. 000 EACH
80 720-45042 I NLET, HA5 4. 000 EACH
81 720-45042 I NLET, HA5 15. 000 EACH
82 720-45410 MANHOLE, C4 3. 000 EACH
83 722-51842 BRI DGE DECK OVERLAY 12, 879. 000 SYS
84 724-51925 STRUCTURAL EXPANSI ON JO NT, SS 70. 000 LFT
85 724-51927 STRUCTURAL EXPANSI ON JO NT, M 255. 000 LFT
86 726-03784 BEARI NG ASSEMBLY, POT, PB1 6. 000 EACH
87 728-98377 MASONRY COATI NG LUWP LUWP
88 728-98377 MASONRY COATI NG LuwP LuUwP
89 728-98377 MASONRY COATI NG LuwP LuwP
90 731-93945 FACE PANELS, CONCRETE 69, 030. 000 SFT
91 731-93946 WALL ERECTI ON 69, 030. 000 SFT
92 731-93947 LEVELI NG PAD, CONCRETE 3, 298. 000 LFT
93 801-03290 CONSTRUCTION SIGN, C . 000 EACH

8
94 801-04165 CONSTRUCTI ON DRUM LEAVE I N PLACE 122. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 19
CALL ORDER : 676 CONTRACT ID : B -26890-B
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 NEW BRI DGE - STR NO | -70-69-8516, CAST | N PLACE CONTI NUOUS

95 801-06198 PATROLLER 120. 000 DAY
96 801-06201 TEMPORARY PANEL S| GNS 380. 000 SYS
97 801-06202 TEMPORARY PANEL SI GN SUPPCRTS 1, 416. 000 LFT
98 801-06203 TEMPORARY PAVEMENT MARKI NG 4 | N. 66, 067. 000 LFT
99 801-06586 TEMPORARY PAVEMENT MARKI NG 8 IN. 26, 714. 000 LFT
100 801-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 4,214.000 LFT
101 801- 06640 CONSTRUCTI ON SIGN, A 32. 000 EACH
102 801- 06645 CONSTRUCTION SIGN, B 2. 000 EACH
103 801-06645 CONSTRUCTI ON SI GN, B 8. 000 EACH
104 801-06646 TEMPORARY CONCRETE BARRI ER 2, 780. 000 LFT
105 801-06710 FLASHI NG ARROW SI GN 784. 000 DAY
106 801-06775 MAI NTAI NI NG TRAFFI C LuwP LuwP
107 801-07118 BARRI CADE, II11-A 20. 000 LFT
108 801-07119 BARRI CADE, I11-B 80. 000 LFT
109 801-07606 TEMPORARY CROSSOVER DRAI NAGE Pl PE 2,077.000 LFT
110 801-09133 TEMPORARY CHANGEABLE MESSACE SI GN 4. 000 EACH
111 801-95580 TEMPORARY CONCRETE BARRI ER, LEAVE | N PLACE 940. 000 LFT
112 801-97643 TEMPORARY BUZZ STRI PS 1, 328. 000 LFT
113 802-07059 SI GN, SHEET, AND SUPPORTS, REMOVE 2.000 EACH
114 805-03391 TRUCK, TOW 16. 000 WK
115 805- 06592 CONDUI T, STEEL, GALVANI ZED, 2 IN. 10, 583. 000 LFT
116 805-07734 OVERHEI GHT DETECTI ON SYSTEM 20. 000 MOS
117 805-86900 JUNCTI ON BOX 38. 000 EACH
118 807-04744 LI GHTI NG LuwP LuwP
119 807-04744 LI GHTI NG LuUwP LuUwP
120 808-06716 LI NE, REMOVE 25, 279. 000 LFT
121 808- 75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 182. 000 EACH
122 808- 75998 SNOAWPLOMABLE RAI SED PAVEMENT MARKER 242.000 EACH
123 205- 06936 TEMPORARY SEDI MENT TRAP 12. 000 TON
124 709-07733 ANTI - GRAFFI TI  COAT LUWP LUWP
125 709-51821 SURFACE SEAL LUWP LUWP
126 715-97406 GRATED BOX END SECTIQN, I, 3:1, 18 IN 1. 000 EACH
127 805- 06600 CONDUI T, PVC, 3 IN 73. 000 LFT
128 807-78590 HANDHOLE 2.000 EACH
129 726-95870 BEARI NG ASSEMBLY 1. 000 EACH
130 801-06625 DETOUR ROUTE MARKER ASSEMBLY 53. 000 EACH
131 406- 05521 ASPHALT FOR TACK COAT 30, 164. 000 SYS

132 807-04744 LI GHTI NG LuwP LuUwP



SCHEDULE OF PAY | TEMS PAGE 20
CALL ORDER : 754 CONTRACT ID : M-26775-B
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FI ELD OFFICE, B 4.000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuwP
4 202-60820 SURFACE M LLI NG ASPHALT 1, 946. 000 SYS
5 303-01180 COVMPACTED AGGREGATE, NO 53 637. 000 TON
6 304-07490 HVA PATCHI NG TYPE B 2,410. 000 TON
7 401-07321 QC/ QA-HMA, 2, 64, SURFACE, 9.5 mm 7, 635. 000 TON
8 406- 05520 ASPHALT FOR TACK COAT 19. 200 TON
9 610-07487 HVA FOR APPROACHES, TYPE B 142. 000 TON
10 801-06203 TEMPORARY PAVEMENT MARKING 4 IN. 3, 475. 000 LFT
11 801- 06640 CONSTRUCTI ON SIGN, A 22.000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LuwP LuwP
13 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 2,762.000 LFT
14 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 69, 040. 000 LFT

15 808-06714 LINE, PAINT, SCLID, YELLOWN 4 IN. 53, 645. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 21
CALL ORDER @ 772 CONTRACT ID : M-26782-B
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FI ELD OFFI CE, A 4.000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuUwP
4 202-60820 SURFACE M LLI NG ASPHALT 3, 821. 000 SYS
5 303-01180 COVMPACTED AGGREGATE, NO 53 573. 000 TON
6 304-07490 HVA PATCHI NG TYPE B 1, 727. 000 TON
7 401-07321 QC/ QA-HMA, 2, 64, SURFACE, 9.5 mm 7,410. 000 TON
8 406- 05520 ASPHALT FOR TACK COAT 19. 000 TON
9 610-07487 HVA FOR APPROACHES, TYPE B 186. 000 TON
10 720-44000 CASTI NG, ADJUST TO GRADE 2.000 EACH
11 801- 06203 TEMPORARY PAVEMENT MARKI NG 4 | N. 3, 126. 000 LFT
12 801- 06640 CONSTRUCTI ON SIGN, A 35. 000 EACH
13 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuwP
14 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 4,311. 000 LFT
15 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 62, 516. 000 LFT
16 808-06714 LI NE, PAINT, SOLID, YELLOWN 4 IN 39, 587. 000 LFT
17 808-06723 PAVEMENT MESSAGE MARKI NGS, PAI NT, LANE | NDI CATI ON ARROW 4.000 EACH
18 808-06724 PAVEMENT MESSAGE MARKI NGS, PAI NT, WORD ONLY 2.000 EACH
19 808-06726 TRANSVERSE MARKI NGS, PAINT, STCP LINE, 24 IN. 36. 000 LFT
20 808-75060 TRANSVERSE MARKI NGS, PAINT, SOLI D, WHI TE, CROSSHATCH LI NE, 688. 500 LFT
21 808-75100 TRANSVERSE MARKI NGS, PAI NT, CROSSWALK LINE, 6 IN 165. 200 LFT

22 808-75140 PAVEMENT MESSAGE MARKI NGS, PAINT, WORD RXR 2.000 EACH



SCHEDULE OF PAY | TEMS PAGE 22
CALL ORDER : 894 CONTRACT ID : T -26493-B
LETTI NG DATE : 05/20/03 10: 00 AM

SECTI ON NO. 0001 SI GNALS, NEW OR MODERNI ZED

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FI ELD OFFICE, B 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
4 202-60820 SURFACE M LLI NG ASPHALT 4, 765. 000 SYS
5 202-96133 Pl PE, REMOVE 100. 000 LFT
6 203-02080 LI NEAR GRADI NG 1. 000 M LE
7 304-07493 HVA W DENI NG TYPE B 842. 000 TON
8 402-07433 HVA SURFACE, TYPE B 393. 000 TON
9 406-05520 ASPHALT FOR TACK COAT 00. 600 TON
10 605-06140 CURB AND GUTTER, CONCRETE 233. 000 LFT
11 621-06574 SCODDI NG 100. 000 SYS
12 715-03321 SAFETY METAL END SECTION, 6:1, 12 IN 4.000 EACH
13 715-05149 PI PE, TYPE 2, Cl RCULAR, 12 IN. 98. 000 LFT
14 801-06640 CONSTRUCTI ON SI GN, A 16. 000 EACH
15 801-06710 FLASHI NG ARROW SI GN 20. 000 DAY
16 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuUwP
17 802-07060 SI GN, SHEET, RELCCATE 3. 000 EACH
18 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 I N. 15. 000 SFT
19 802-76045 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.125 IN. 19. 500 SFT
20 805-01815 S| GNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4. 000 EACH
21 805-01842 HANDHOLE, SI GNAL 10. 000 EACH
22 805-01844 CONDUI T, STEEL, GALVANI ZED, 2 IN., UNDERGROUND 1, 325. 000 LFT
23 805-01879 SI GNAL SERVI CE, | NSTALL 1. 000 EACH
24 805-78100 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
25 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 7. 000 EACH
26 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 1. 000 EACH
27 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
28 805-78420 DI SCONNECT HANGER 4.000 EACH
29 805-78467 S| GNAL CABLE, 3C 8GA 50. 000 LFT
30 805-78470 S| GNAL CABLE, ROADWAY LOOP, 1C 14GA 2, 000. 000 LFT
31 805-78485 SI GNAL CABLE, 5C 14GA 40. 000 LFT
32 805-78490 SI GNAL CABLE, 7C 14GA 715. 000 LFT
33 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 650. 000 LFT
34 805-78785 SI GNAL DETECTOR HOUSI NG 6. 000 EACH
35 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 575. 000 LFT
36 805-78925 CONTROLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
37 805-81032 SI GNAL STRAIN PCLE, STEEL, 30 FT. 4.000 EACH
38 805-92504 LOOP DETECTCOR DELAY AMPLI FI ER, 2 CHANNEL 3. 000 EACH
39 805-96014 SAW CUT, FULL DEPTH 980. 000 LFT
40 808-06703 LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN 210. 000 LFT
41 808-06713 LI NE, PAINT, SOLID, VHITE, 4 IN. 2, 200. 000 LFT
42 808-75245 LI NE, THERMOPLASTIC, SCOLID, YELLOW 4 IN 415. 000 LFT
43 808-75290 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLID, YELLOW 160. 000 LFT
44 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN. 74.000 LFT
45 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 3. 000 EACH
46 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) . 000 EACH

2
47 808-92027 LI NE, THERMOPLASTIC, SQLID, YELLOW 8 IN 1, 705. 000 LFT






